



## Subcontract Agreement

Subcontract No. 011218-18

Cost Code: 08.M.089000-S

CONTRACTOR: BRASFIELD &amp; GORRIE, L.L.C. ("Contractor")

110 Riverpoint Corporate Center Dr

Bham, AL 35243

Phone: 205-967-0118 Fax: 205-262-0285

SUBCONTRACTOR: Nelson-Brantley Glass Contractors, Inc. ("Subcontractor")

Attn: David Pritchard

2924 3rd Ave. South, Birmingham, AL 35233

Phone: 205-328-2172 Fax: 205-328-4240

Email:

(Please include street address)

WORK: Exterior Glass System ("Work")

Lump Sum / Guaranteed Maximum Price

(general description only)

PROJECT: Healthsouth Medical Center ("Project")

110 Riverpoint Corporate Center Dr.

Birmingham, AL 35243

OWNER: HEALTHSOUTH CORPORATION ("Owner")

One HEALTHSOUTH Parkway

Birmingham, AL 35243

ARCHITECT - ENGINEER: CLA ARCHITECTURE ("Architect")

504 Brookwood Blvd.

Homewood, AL 35209

HHEC 412-0020  
Confidential Treatment  
Requested by HealthSouth Corp.

PRIME CONTRACT: dated September 11, 2001 ("Contract")

SUBCONTRACT PRICE: Five Million, Six Hundred Twenty-Eight Thousand, Nine Hundred Sixty-Three & Two Cents  
7 (\$ 5,628,963.00 ) Dollars ("Price")MONTHLY BILLING DATE: 3<sup>rd</sup> and 18<sup>th</sup> of each month ("Monthly Billing Date")

MONTHLY BILLING MAILED TO: Brasfield &amp; Gorrie (Attn: Jason Ward)

( 1 Original 1 Copies)

110 Riverpoint Corporate C r Dr.

Birmingham, AL 35243

RETAINED PERCENTAGE: Two and one half ( 2.5 %) ("Retained Percentage")

PAYMENT AND PERFORMANCE BONDS: Required ☒ Not Required ☐

(The above terms are incorporated by reference and are more fully explained below.)

On this the 30 day of July 2002, Contractor and Subcontractor, with offices at the addresses shown above, agree for themselves, their successors and assigns as follows:

10/98

1

HHEC 412-0021  
Confidential Treatment  
Requested by HealthSouth Corp.